AGENCY REQUEST FOR
A/E SELECTION
JANUARY 2014
AGENCY: Department of Administration (DOA)

AGENCY CONTACT: Ted Crawford; (608) 266.1674; ted.crawford@wisconsin.gov

LOCATION: State Capitol
2 East Main Street
Madison, Wisconsin

PROJECT REQUEST:

Request A/E services from pre-design through construction administration of an interior
dome moisture repair project at the State Capitol for an estimated total cost of $868,800
GFSB.

PROJECT NUMBER: 13J2I

PROJECT DESCRIPTION:

This project will caulk joints at the base of the dome; repair damaged and deteriorating
plaster; clean and paint all exposed steel surfaces and paint surfaces of the interior
decorative dome. Scaffolding will need to be installed to provide access to the areas
requiring repair. Specifically, this project will include:

= Repair the plaster at the ring on the finished interior side of the dome at
approximately 140’ elevation. The repairs consist of removing the damaged plaster
and re-installing to the full height of the ring — approximately 4’. The length of the
repair is estimated to be approximately 12’ in one location. The ring will be painted
by the contractor.

= Repair the plaster on the inside of the outer dome at an elevation between 160’ and
180°. The entire area of plaster that is currently painted will be resurfaced. The
existing paint will be scraped off and any plaster under the painted surface that is in
poor condition will be replaced. The entire surface will be re-painted by the
contractor after the plaster has cured.

PROJECT JUSTIFICATION:

The Wisconsin State Capitol was constructed in 1906 thru 1917. Building height is 284
Feet — 5 inches. The dome of the Capitol is actually three domes. The inner most dome
is plaster on a structure suspended from supported beams. The outer dome is a double
arched structure with an accessible 3’ to 5’ space between them.

DOA has followed the recommendations contained in the 2008 State Capitol Dome
Moisture Study (see study accompanying this request) for the correction of moisture and
humidity problems occurring in the State Capitol dome. This is the 2™ phase of the
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project and will complete the needed repairs/restorations to the dome. The first phase
which began in 2008, installed a closed dehumidification system in the space between the
inner and outer domes to remove excess moisture. Recent data indicates that surface
deterioration on the trusses has stabilized and moisture problems have been remediated.
Plaster repairs and painting to the interior dome can now be successfully completed.

BUDGET/SCHEDULE:
Estimated Estimated
Project Budget Project Schedule Date
Construction $690,000 AJE Selection Jan — 2014
Design 109,800 Design Review | May - 2014
Contingency 69,000 SBC Approval June - 2014
Equipment 0 Bid Opening Aug — 2014
Other Fees 0 Start
Construction Sept — 2014
Total Budget $868,800 Substantial -
Completion Aug - 2015







